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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : INTERSTATE BRIDGE MAINTENANCE, I-495

     CALL ORDER   : 002                     CONTRACT ID : 29-074-05.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 07/28/09                DISTRICT    : N1

     STATE/FEDERAL AID NO: ERRA-2009(18)    CONTRACT TIME :  234  CALENDAR DAYS

     CONTRACT DESCRIPTION :                URBAN (5,000 POPULATION OR MORE)                PROJECT(S) : ERRA-2009(18)

     THIS PROJECT IS FUNDED UNDER THE AMERICAN RECOVERY AND

     REINVESTMENT ACT OF 2009.  FURTHER INFORMATION IS AVAILABLE

     AT OUR WEBSITE; WWW.DELDOT.GOV.

     THIS PROJECT INVOLVES THE REHABILITATION OF INTERSTATE

     BRIDGES 1-800, 1-831, 1-802, 1-809, 1-811, 1-815, 1-819N,

     1-826N AND1-826S. THIS WORK INCLUDES: REPLACING EXPANSION

     JOINTS, JOINT SEALS, COMPRESSION SEALS AND POURABLE SEALS;

     MILL AND OVERLAY DECK; CLEANING AND GREASING BEARINGS;

     PATCHING AND REPLACING APPROACH SLAB; PATCH CONCRETE SPALLS

     AND SEAL CONCRETE CRACKS; AND PAINTING THE STEEL BEAMS. THIS

     WORK IS PART OF THE FEDERAL STIMULUS PACKAGE.

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 08/10/09 to vendor EASTERN HIGHWAY SPEC INC

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $     4,030,916.25    192.0270% 100.0000%

   1    EASTERN HIGHWAY SPEC INC, 920 N CHURCH STREET, WILMINGTON, DE, 19801             $     2,099,140.85    100.0000%  52.0760%

   2    JJID INC, 100 JULIAN LANE, BEAR, DE, 19701                                       $     2,169,636.82    103.3583%  53.8249%

   3    GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720              $     2,592,907.00    123.5223%  64.3255%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |EASTERN HIGHWAY SPEC INC     |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   INTERSTATE BRIDGE MAINTENANCE, I495

                                          |                             |                             |

0010 212000                 140.000  CY   |      25.00000        3500.00|      27.80000        3892.00|       9.28000        1299.20

  UNDERCUT EXCAVATION                     |                             |                             |

0020 302007                 268.000  CY   |      50.00000       13400.00|      60.20000       16133.60|      67.78000       18165.04

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0030 501012                 496.000  SY   |     250.00000      124000.00|     141.00000       69936.00|     141.35000       70109.60

  PORTLAND CEMENT CONCRETE PAVEMENT, 14"  |                             |                             |

0040 602524                  38.000  SF   |     300.00000       11400.00|      55.70000        2116.60|      74.43000        2828.34

  TROWEL GRADE MORTAR REPAIRS             |                             |                             |

0050 602572               20600.000  LB   |       9.00000      185400.00|       4.60000       94760.00|       5.97000      122982.00

  REPAIRING EXISTING P.C.C. STRUCTURES    |                             |                             |

0060 602574                  25.000  SF   |     125.00000        3125.00|      40.00000        1000.00|      50.33000        1258.25

  DECK REPAIR, 1/4" TO 1" DEPTH           |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : INTERSTATE BRIDGE MAINTENANCE, I-495

     CALL ORDER   : 002                     CONTRACT ID : 29-074-05.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 07/28/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |EASTERN HIGHWAY SPEC INC     |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0070 602575                  25.000  SF   |     125.00000        3125.00|      90.00000        2250.00|     123.46000        3086.50

  DECK REPAIR, 1" TO 3" DEPTH             |                             |                             |

0080 602576                  25.000  SF   |     200.00000        5000.00|     120.00000        3000.00|     146.63000        3665.75

  DECK REPAIR, 3" TO < FULL DEPTH         |                             |                             |

0090 602577                  10.000  SF   |     200.00000        2000.00|     140.00000        1400.00|     144.03000        1440.30

  DECK REPAIR, FULL DEPTH                 |                             |                             |

0100 602580                  21.000  CY   |    1200.00000       25200.00|    1915.00000       40215.00|     556.71000       11690.91

  PARTIAL REMOVAL OF P.C.C. MASONRY       |                             |                             |

0110 602586                  46.000  CF   |     500.00000       23000.00|     440.00000       20240.00|     345.25000       15881.50

  REHABILITATION OF CONCRETE STRUCTURE    |                             |                             |

0120 602588                4200.000  SY   |      35.00000      147000.00|      25.60000      107520.00|      18.14000       76188.00

  ANTI-GRAFFITI COATING                   |                             |                             |

0130 602611                 265.000  LF   |      75.00000       19875.00|      44.50000       11792.50|      72.69000       19262.85

  REPAIR OF CONCRETE STRUCTURES BY EPOXY  |                             |                             |

  INJECTION                               |                             |                             |

0140 602647                 106.000  LF   |      30.00000        3180.00|      26.00000        2756.00|       9.99000        1058.94

  RESEALING JOINTS IN CONCRETE            |                             |                             |

0150 602732                 135.000  SF   |    1000.00000      135000.00|     150.00000       20250.00|      43.95000        5933.25

  RAPID SETTING CONCRETE PATCH REPAIR     |                             |                             |

0160 602733               15300.000  SF   |      12.00000      183600.00|      10.00000      153000.00|      14.35000      219555.00

  THIN POLYMER OVERLAY                    |                             |                             |

0170 603500                 500.000  LB   |      10.00000        5000.00|       7.00000        3500.00|       1.76000         880.00

  REPLACING BAR REINFORCEMENT             |                             |                             |

0180 605511                 122.000  LF   |     400.00000       48800.00|     333.00000       40626.00|     292.81000       35722.82

  PREFABRICATED EXPANSION JOINT SYSTEM, 3 |                             |                             |

0190 605572                 112.000  LF   |     400.00000       44800.00|     117.00000       13104.00|      82.40000        9228.80

  JOINT REPAIR (COMPRESSION SEAL), 4"     |                             |                             |

0200 605582                  11.000  EACH |     600.00000        6600.00|     278.00000        3058.00|     477.90000        5256.90

  CLEANING BRIDGE SCUPPER                 |                             |                             |

0210 605585                          LUMP |    8000.00000        8000.00|    4454.00000        4454.00|   20000.00000       20000.00

  STEEL STRUCTURE REPAIR                  |                             |                             |

0220 605620                 138.000  SF   |      25.00000        3450.00|     235.00000       32430.00|     226.62000       31273.56

  MOISTURE CURED URETHANE PAINT SYSTEM    |                             |                             |

  (RECOATING),S.F.                        |                             |                             |

0230 605623                 152.000  LF   |     250.00000       38000.00|      67.90000       10320.80|      87.18000       13251.36

  JOINT REPAIR (COMPRESSION SEAL), 1 3/4" |                             |                             |

0240 605630                  76.000  LF   |     250.00000       19000.00|      77.90000        5920.40|      94.50000        7182.00

  JOINT REPAIR (COMPRESSION SEAL), 2 1/2" |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : INTERSTATE BRIDGE MAINTENANCE, I-495

     CALL ORDER   : 002                     CONTRACT ID : 29-074-05.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 07/28/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |EASTERN HIGHWAY SPEC INC     |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0250 605636                  48.000  EACH |     525.00000       25200.00|     184.00000        8832.00|     259.75000       12468.00

  CLEAN AND LUBRICATE BRIDGE BEARINGS     |                             |                             |

0260 605659                 239.000  LF   |     140.00000       33460.00|      66.80000       15965.20|     110.32000       26366.48

  STRIP SEAL EXPANSION JOINT, 3"          |                             |                             |

0270 605662                 152.000  LF   |     400.00000       60800.00|     137.00000       20824.00|     170.36000       25894.72

  JOINT REPAIR (COMPRESSION SEAL), 5"     |                             |                             |

0280 607000                 966.000  CY   |     750.00000      724500.00|     186.50000      180159.00|      87.31000       84341.46

  REMOVAL OF EXISTING MASONRY             |                             |                             |

0290 712006                  21.000  SY   |      75.00000        1575.00|      94.70000        1988.70|     124.80000        2620.80

  RIPRAP, R-5                             |                             |                             |

0300 713003                  43.000  SY   |       5.00000         215.00|       4.45000         191.35|       6.56000         282.08

  GEOTEXTILES, RIPRAP                     |                             |                             |

0310 720506                5000.000  LF   |      10.00000       50000.00|       6.00000       30000.00|       9.55000       47750.00

  RELOCATING PORTABLE P.C.C. SAFETY       |                             |                             |

  BARRIER                                 |                             |                             |

0320 720527               16000.000  EADY |       0.50000        8000.00|       1.00000       16000.00|       0.96000       15360.00

  PLASTIC DRUMS                           |                             |                             |

0330 720532                  16.000  EACH |    1500.00000       24000.00|     900.00000       14400.00|     801.71000       12827.36

  INSTALL PORTABLE IMPACT ATTENUATOR      |                             |                             |

0340 720534                   6.000  EACH |   10000.00000       60000.00|    7200.00000       43200.00|    5344.71000       32068.26

  FURNISH PORTABLE IMPACT ATTENUATOR      |                             |                             |

0350 720539                  10.000  EACH |    2000.00000       20000.00|     975.00000        9750.00|    1603.41000       16034.10

  RELOCATE PORTABLE IMPACT ATTENUATOR     |                             |                             |

0360 720552                  40.000  EACH |      25.00000        1000.00|      18.00000         720.00|      19.81000         792.40

  REFLECTOR PANELS                        |                             |                             |

0370 720567                2000.000  LF   |      30.00000       60000.00|      30.00000       60000.00|      42.80000       85600.00

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0380 742508                 225.000  HOUR |      29.52000        6642.00|      29.52000        6642.00|      29.52000        6642.00

  FLAGGER, NEW CASTLE COUNTY, FEDERAL     |                             |                             |

0390 742517                  75.000  HOUR |      42.80000        3210.00|      42.80000        3210.00|      42.80000        3210.00

  FLAGGER, NEW CASTLE COUNTY, FEDERAL,    |                             |                             |

  OVERTIME                                |                             |                             |

0400 743003                 400.000  EADY |      25.00000       10000.00|      25.00000       10000.00|      18.17000        7268.00

  ARROWPANELS, TYPE C                     |                             |                             |

0410 743501                3000.000  EADY |       1.00000        3000.00|       0.75000        2250.00|       0.80000        2400.00

  WARNING LIGHTS , TYPE B                 |                             |                             |

0420 743504                 160.000  EACH |     100.00000       16000.00|     120.00000       19200.00|     187.06000       29929.60

  WARNING SIGNS                           |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : INTERSTATE BRIDGE MAINTENANCE, I-495

     CALL ORDER   : 002                     CONTRACT ID : 29-074-05.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 07/28/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |EASTERN HIGHWAY SPEC INC     |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0430 743507                 700.000  LFDY |       1.00000         700.00|       2.00000        1400.00|       5.34000        3738.00

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0440 743514                1020.000  EADY |     100.00000      102000.00|      75.00000       76500.00|      45.45000       46359.00

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0450 743525                3600.000  EADY |       4.00000       14400.00|       2.85000       10260.00|       2.14000        7704.00

  TEMPORARY WARNING SIGNS                 |                             |                             |

0460 743537                 110.000  EADY |     100.00000       11000.00|     125.00000       13750.00|      85.52000        9407.20

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0470 746591                 330.000  EADY |      75.00000       24750.00|      50.10000       16533.00|      41.72000       13767.60

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

0480 748507               26000.000  LF   |       1.00000       26000.00|       0.80000       20800.00|       0.48000       12480.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 6"                         |                             |                             |

0490 748509                 650.000  LF   |       2.00000        1300.00|       1.60000        1040.00|       1.44000         936.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 12"                        |                             |                             |

0500 748526               52000.000  LF   |       4.00000      208000.00|       2.45000      127400.00|       2.30000      119600.00

  TEMPORARY MARKINGS, TAPE, 6"            |                             |                             |

0510 748530               36400.000  SF   |       2.00000       72800.00|       1.61000       58604.00|       1.44000       52416.00

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0520 748538               13000.000  LF   |       2.00000       26000.00|       1.02000       13260.00|       1.76000       22880.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, BLACK, 10"                 |                             |                             |

0530 748540                 200.000  LF   |      10.00000        2000.00|      11.10000        2220.00|       2.67000         534.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, BLACK, 16"                 |                             |                             |

0540 748547               10400.000  LF   |       7.00000       72800.00|       4.73000       49192.00|       6.68000       69472.00

  RETROREFLECTIVE PREFORMED PATTERNED     |                             |                             |

  CONTRAST MARKINGS, 9"                   |                             |                             |

0550 748652                 300.000  EACH |      25.00000        7500.00|      13.40000        4020.00|      16.03000        4809.00

  REPLACEMENT OF RAISED PAVEMENT MARKER   |                             |                             |

  LENSES, WHITE/RED                       |                             |                             |

0560 758000                 267.000  SY   |     100.00000       26700.00|      50.10000       13376.70|      15.69000        4189.23

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : INTERSTATE BRIDGE MAINTENANCE, I-495

     CALL ORDER   : 002                     CONTRACT ID : 29-074-05.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 07/28/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |EASTERN HIGHWAY SPEC INC     |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0570 759501                   8.000  EAMO |    5000.00000       40000.00|    2690.00000       21520.00|    2145.00000       17160.00

  FIELD OFFICE, SPECIAL, I                |                             |                             |

0580 760001                1274.000  SYIN |      10.00000       12740.00|      18.00000       22932.00|      17.09000       21772.66

  PAVEMENT - MILLING CONCRETE             |                             |                             |

0590 763000                          LUMP |  295447.92000      295447.92|  100000.00000      100000.00|  100000.00000      100000.00

  INITIAL EXPENSE                         |                             |                             |

0600 763500                          LUMP |  107566.00000      107566.00|    5814.00000        5814.00|   70000.00000       70000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0610 763501                          LUMP |   35855.33000       35855.33|    3866.00000        3866.00|   22000.00000       22000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0620 763505                 550.000  HOUR |      75.00000       41250.00|      75.00000       41250.00|      75.00000       41250.00

  TRAFFIC OFFICERS                        |                             |                             |

     SECTION TOTALS                       |           $     3,297,866.25|           $     1,710,744.85|           $     1,749,530.82

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0002   FIXED QUANTITY

                                          |                             |                             |

0630 602603                 755.000  CY   |     750.00000      566250.00|     348.00000      262740.00|     390.00000      294450.00

  HIGH EARLY STRENGTH CONCRETE            |                             |                             |

0640 604000              111200.000  LB   |       1.50000      166800.00|       1.13000      125656.00|       1.13000      125656.00

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

     SECTION TOTALS                       |           $       733,050.00|           $       388,396.00|           $       420,106.00

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     4,030,916.25|           $     2,099,140.85|           $     2,169,636.82

====================================================================================================================================

     DBE GOALS                             |                 5         %|                  5         %|                  5         %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : INTERSTATE BRIDGE MAINTENANCE, I-495

     CALL ORDER   : 002                     CONTRACT ID : 29-074-05.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 07/28/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(       )                    |(      )

                                          |GREGGO & FERRARA INC         |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   INTERSTATE BRIDGE MAINTENANCE, I495

                                          |                             |                             |

0010 212000                 140.000  CY   |      16.00000        2240.00|                             |

  UNDERCUT EXCAVATION                     |                             |                             |

0020 302007                 268.000  CY   |     134.00000       35912.00|                             |

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0030 501012                 496.000  SY   |     110.00000       54560.00|                             |

  PORTLAND CEMENT CONCRETE PAVEMENT, 14"  |                             |                             |

0040 602524                  38.000  SF   |      90.00000        3420.00|                             |

  TROWEL GRADE MORTAR REPAIRS             |                             |                             |

0050 602572               20600.000  LB   |       5.60000      115360.00|                             |

  REPAIRING EXISTING P.C.C. STRUCTURES    |                             |                             |

0060 602574                  25.000  SF   |      80.00000        2000.00|                             |

  DECK REPAIR, 1/4" TO 1" DEPTH           |                             |                             |

0070 602575                  25.000  SF   |     100.00000        2500.00|                             |

  DECK REPAIR, 1" TO 3" DEPTH             |                             |                             |

0080 602576                  25.000  SF   |     120.00000        3000.00|                             |

  DECK REPAIR, 3" TO < FULL DEPTH         |                             |                             |

0090 602577                  10.000  SF   |     130.00000        1300.00|                             |

  DECK REPAIR, FULL DEPTH                 |                             |                             |

0100 602580                  21.000  CY   |    3300.00000       69300.00|                             |

  PARTIAL REMOVAL OF P.C.C. MASONRY       |                             |                             |

0110 602586                  46.000  CF   |     450.00000       20700.00|                             |

  REHABILITATION OF CONCRETE STRUCTURE    |                             |                             |

0120 602588                4200.000  SY   |      26.00000      109200.00|                             |

  ANTI-GRAFFITI COATING                   |                             |                             |

0130 602611                 265.000  LF   |      75.00000       19875.00|                             |

  REPAIR OF CONCRETE STRUCTURES BY EPOXY  |                             |                             |

  INJECTION                               |                             |                             |

0140 602647                 106.000  LF   |      24.00000        2544.00|                             |

  RESEALING JOINTS IN CONCRETE            |                             |                             |

0150 602732                 135.000  SF   |      68.00000        9180.00|                             |

  RAPID SETTING CONCRETE PATCH REPAIR     |                             |                             |

0160 602733               15300.000  SF   |       9.00000      137700.00|                             |

  THIN POLYMER OVERLAY                    |                             |                             |

0170 603500                 500.000  LB   |       6.10000        3050.00|                             |

  REPLACING BAR REINFORCEMENT             |                             |                             |

0180 605511                 122.000  LF   |     300.00000       36600.00|                             |

  PREFABRICATED EXPANSION JOINT SYSTEM, 3 |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : INTERSTATE BRIDGE MAINTENANCE, I-495

     CALL ORDER   : 002                     CONTRACT ID : 29-074-05.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 07/28/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(       )                    |(      )

                                          |GREGGO & FERRARA INC         |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0190 605572                 112.000  LF   |     120.00000       13440.00|                             |

  JOINT REPAIR (COMPRESSION SEAL), 4"     |                             |                             |

0200 605582                  11.000  EACH |     300.00000        3300.00|                             |

  CLEANING BRIDGE SCUPPER                 |                             |                             |

0210 605585                          LUMP |    3000.00000        3000.00|                             |

  STEEL STRUCTURE REPAIR                  |                             |                             |

0220 605620                 138.000  SF   |     230.00000       31740.00|                             |

  MOISTURE CURED URETHANE PAINT SYSTEM    |                             |                             |

  (RECOATING),S.F.                        |                             |                             |

0230 605623                 152.000  LF   |      20.00000        3040.00|                             |

  JOINT REPAIR (COMPRESSION SEAL), 1 3/4" |                             |                             |

0240 605630                  76.000  LF   |      26.00000        1976.00|                             |

  JOINT REPAIR (COMPRESSION SEAL), 2 1/2" |                             |                             |

0250 605636                  48.000  EACH |     260.00000       12480.00|                             |

  CLEAN AND LUBRICATE BRIDGE BEARINGS     |                             |                             |

0260 605659                 239.000  LF   |      31.00000        7409.00|                             |

  STRIP SEAL EXPANSION JOINT, 3"          |                             |                             |

0270 605662                 152.000  LF   |      52.00000        7904.00|                             |

  JOINT REPAIR (COMPRESSION SEAL), 5"     |                             |                             |

0280 607000                 966.000  CY   |     250.00000      241500.00|                             |

  REMOVAL OF EXISTING MASONRY             |                             |                             |

0290 712006                  21.000  SY   |      54.00000        1134.00|                             |

  RIPRAP, R-5                             |                             |                             |

0300 713003                  43.000  SY   |       9.00000         387.00|                             |

  GEOTEXTILES, RIPRAP                     |                             |                             |

0310 720506                5000.000  LF   |      19.00000       95000.00|                             |

  RELOCATING PORTABLE P.C.C. SAFETY       |                             |                             |

  BARRIER                                 |                             |                             |

0320 720527               16000.000  EADY |       1.10000       17600.00|                             |

  PLASTIC DRUMS                           |                             |                             |

0330 720532                  16.000  EACH |    1300.00000       20800.00|                             |

  INSTALL PORTABLE IMPACT ATTENUATOR      |                             |                             |

0340 720534                   6.000  EACH |    4000.00000       24000.00|                             |

  FURNISH PORTABLE IMPACT ATTENUATOR      |                             |                             |

0350 720539                  10.000  EACH |    1700.00000       17000.00|                             |

  RELOCATE PORTABLE IMPACT ATTENUATOR     |                             |                             |

0360 720552                  40.000  EACH |      19.00000         760.00|                             |

  REFLECTOR PANELS                        |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : INTERSTATE BRIDGE MAINTENANCE, I-495

     CALL ORDER   : 002                     CONTRACT ID : 29-074-05.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 07/28/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(       )                    |(      )

                                          |GREGGO & FERRARA INC         |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0370 720567                2000.000  LF   |      26.00000       52000.00|                             |

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0380 742508                 225.000  HOUR |      29.52000        6642.00|                             |

  FLAGGER, NEW CASTLE COUNTY, FEDERAL     |                             |                             |

0390 742517                  75.000  HOUR |      42.80000        3210.00|                             |

  FLAGGER, NEW CASTLE COUNTY, FEDERAL,    |                             |                             |

  OVERTIME                                |                             |                             |

0400 743003                 400.000  EADY |      70.00000       28000.00|                             |

  ARROWPANELS, TYPE C                     |                             |                             |

0410 743501                3000.000  EADY |       1.40000        4200.00|                             |

  WARNING LIGHTS , TYPE B                 |                             |                             |

0420 743504                 160.000  EACH |     290.00000       46400.00|                             |

  WARNING SIGNS                           |                             |                             |

0430 743507                 700.000  LFDY |       2.10000        1470.00|                             |

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0440 743514                1020.000  EADY |     110.00000      112200.00|                             |

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0450 743525                3600.000  EADY |       3.70000       13320.00|                             |

  TEMPORARY WARNING SIGNS                 |                             |                             |

0460 743537                 110.000  EADY |     260.00000       28600.00|                             |

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0470 746591                 330.000  EADY |      53.00000       17490.00|                             |

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

0480 748507               26000.000  LF   |       0.80000       20800.00|                             |

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 6"                         |                             |                             |

0490 748509                 650.000  LF   |       1.60000        1040.00|                             |

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 12"                        |                             |                             |

0500 748526               52000.000  LF   |       2.60000      135200.00|                             |

  TEMPORARY MARKINGS, TAPE, 6"            |                             |                             |

0510 748530               36400.000  SF   |       1.60000       58240.00|                             |

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0520 748538               13000.000  LF   |       1.00000       13000.00|                             |

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, BLACK, 10"                 |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : INTERSTATE BRIDGE MAINTENANCE, I-495

     CALL ORDER   : 002                     CONTRACT ID : 29-074-05.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 07/28/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(       )                    |(      )

                                          |GREGGO & FERRARA INC         |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0530 748540                 200.000  LF   |      11.00000        2200.00|                             |

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, BLACK, 16"                 |                             |                             |

0540 748547               10400.000  LF   |       4.70000       48880.00|                             |

  RETROREFLECTIVE PREFORMED PATTERNED     |                             |                             |

  CONTRAST MARKINGS, 9"                   |                             |                             |

0550 748652                 300.000  EACH |      13.00000        3900.00|                             |

  REPLACEMENT OF RAISED PAVEMENT MARKER   |                             |                             |

  LENSES, WHITE/RED                       |                             |                             |

0560 758000                 267.000  SY   |      13.00000        3471.00|                             |

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0570 759501                   8.000  EAMO |    3700.00000       29600.00|                             |

  FIELD OFFICE, SPECIAL, I                |                             |                             |

0580 760001                1274.000  SYIN |       9.50000       12103.00|                             |

  PAVEMENT - MILLING CONCRETE             |                             |                             |

0590 763000                          LUMP |   40000.00000       40000.00|                             |

  INITIAL EXPENSE                         |                             |                             |

0600 763500                          LUMP |  120000.00000      120000.00|                             |

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0610 763501                          LUMP |   30000.00000       30000.00|                             |

  CONSTRUCTION ENGINEERING                |                             |                             |

0620 763505                 550.000  HOUR |      75.00000       41250.00|                             |

  TRAFFIC OFFICERS                        |                             |                             |

     SECTION TOTALS                       |           $     2,004,127.00|           $                 |           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0002   FIXED QUANTITY

                                          |                             |                             |

0630 602603                 755.000  CY   |     500.00000      377500.00|                             |

  HIGH EARLY STRENGTH CONCRETE            |                             |                             |

0640 604000              111200.000  LB   |       1.90000      211280.00|                             |

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

     SECTION TOTALS                       |           $       588,780.00|           $                 |           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     2,592,907.00|           $             0.00|           $

====================================================================================================================================

     DBE GOALS                             |                 5         %|                            %|                            %

====================================================================================================================================


